

REQUEST FOR PROPOSALS (RFP) ADDENDUM

Addendum No.: 1

Date of Addendum: *August 22, 2024*

Title: Red Cabin Creek Wildlife Overpass

Due Date, Time: 4:00pm PDT, September 27, 2024

SCOPE OF ADDENDUM

The Red Cabin Creek Wildlife Overpass Request for Proposals (RFP) is modified as set forth in this Addendum. The original RFP Documents and any previously issued addenda remain in full force and effect, except as modified by this Addendum, which is hereby made part of the RFP. Respondent shall take this Addendum into consideration when preparing and submitting its Proposal.

The Proposal submittal deadline remains the same and is not changed by this Addendum.

Revisions to pre-existing language in the Red Cabin Creek Wildlife Overpass, are indicated either by ~~strike-through~~ for deletions and underlining for insertions.

Revision 1 CHANGE

Page 3, Introduction

Cost negotiation with first ranked contractor: ~~October 15, 2024 – October 11, 2024~~ November 5, 2024

Contract award and notice to proceed: ~~October 29, 2024~~ November 12, 2024

Revision 2 CHANGE

Page 11, Cost Proposal

~~10. Cost Proposal~~

~~Proposals for Red Cabin Creek Wildlife Overpass must include an itemized cost proposal for services described in the Scope of Work, and Project Phases listed below:~~

~~Phase 1. Preliminary Engineering (consistent with WSDOT Design and Standard Specifications)~~

- ~~• Site assessments~~
- ~~• 60% PS&E complete~~
- ~~• Environmental permitting/NEPA approval~~
- ~~• Certifications for utility, railroad, and ROW~~

~~Phase 2. PS&E Development and Permitting (consistent with WSDOT Design and Standard Specifications)~~

- ~~• Pre construction project management~~
- ~~• 90% PS&E complete~~
- ~~• Permit submission~~
- ~~• WSDOT construction phase authorization~~
- ~~• Engineer's construction cost estimate and completed construction bid package~~

~~Phase 3. Contractor Selection~~

- ~~• Pre construction project management~~
- ~~• Construction contractor selected~~
- ~~• Final project designs and specifications~~
- ~~• Signed and stamped plans~~

- ~~Permitting complete~~

Phase 4. Construction

- ~~Construction project management~~
- ~~Construction oversight and field engineering~~
- ~~Verification of substantial completion and Open to Traffic~~

~~In order to assure that the Tribe is able to acquire professional services based on the criteria set forth in the Brooks Act, the proposal shall include a cost proposal for each phase of the proposal. Additionally, each cost proposal must include the following information:~~

- ~~A schedule of the hourly rates for each member of the proposed project staff~~
- ~~A cost reimbursement schedule, including an explanation of any overhead or other costs to be charged as part of the project~~
- ~~Itemization of costs for each of elements by personnel, supplies, travel, materials, contractual and other expenses as appropriate~~

Revision 3 CHANGE

Page 12, Appendix B – Proposal Evaluation

Upon acceptance of a ~~cost~~ proposal and successful contract negotiations, the Committee will recommend a contract be awarded.

END OF ADDENDUM